

MEMORANDUM OF AGREEMENT

This Memorandum of Agreement (the "Agreement") is made and shall be effective as of the 8th day of March, 2016

BETWEEN:

METROLINX
("Metrolinx")

and

CITY OF HAMILTON
("Hamilton")

(Metrolinx and Hamilton, collectively the "Parties")

BACKGROUND

A. Metrolinx has a mandate to develop a Regional Transportation Plan to identify and prioritize transportation and transit projects and create an integrated transportation and transit system in the Greater Toronto and Hamilton Area.

B. Hamilton and Metrolinx engaged in and undertook initial assessments, including the Rapid Transit Feasibility Study (2008), the B-Line Benefits Case Analysis (2009), which indicated that there was a strong case for investment in a light rail transit ("LRT") project. Subsequently Hamilton initiated preliminary design and engineering work and public consultation. Metrolinx provided technical support.

C. In 2011 Hamilton, as the proponent, initiated a Transit Project Assessment Process ("TPAP") and engaged in public consultation culminating in the filing of an Environmental Project Report ("EPR") with the Ministry of the Environment and Climate Change ("MOECC") in 2012 which resulted in approval for a 13.9 km LRT line extending from the western terminus at McMaster University along Main Street to Highway 403, along King Street between Highway 403 and the junction of King Street and Main Street, and along Main Street and Queenston Road to the eastern terminus at Eastgate Square.

D. On May 26, 2015, the Province of Ontario announced a commitment of up to \$1.0 billion for the capital cost of an LRT line with a revised scope, extending from McMaster University through downtown Hamilton to Queenston Circle. The LRT line will connect directly to the West Harbour GO Station and provide for a future, high-order pedestrian connection to the Hamilton GO Centre GO Station as a component of the LRT project, and will include a maintenance and storage facility with a connection to the LRT corridor. Metrolinx and Hamilton have further agreed to examine whether an extension to the waterfront at West Harbour and rectification of negative traffic impacts, through measures such as road widening and traffic signals, can be accommodated within the approved project budget of up to \$1 billion (the "Project").

E. Based on the May 26th announcement by the Province and the change in scope, it is intended that Hamilton facilitate an amendment to the EPR and/or an additional TPAP, including by undertaking all preparatory and ancillary work required for such EPR amendment and/or additional TPAP, and that Metrolinx will reimburse Hamilton for the costs incurred by it in this

- 2 -

regard. The Parties agree to be co-proponents of the EPR process and to work collaboratively on the EPR amendment and/or additional TPAP technical work plan.

F. The Project will be designed, built and owned by Metrolinx and operated by or on behalf of Metrolinx on lands in the City of Hamilton which Metrolinx will either own or in which it will have real property interests.

G. The Project will be designed to allow for the use of the PRESTO farecard.

H. The Parties wish to establish protocols and procedures that will lead to effective and efficient delivery of the Project and optimize existing resources and expertise while, at the same time, respecting both Metrolinx's ownership and control of the Project and Hamilton's ownership and control of its infrastructure and assets and its authority as municipal regulator.

I. This Memorandum sets out the key terms, timelines and conditions for the Project and is intended to constitute the basis for definitive agreements for the Project dealing with the matters set out herein. The Parties affirm their commitment to proceed expeditiously, diligently and in good faith and in a co-operative and collaborative manner to negotiate and enter into a definitive agreement or agreements to include, among other things, the matters set forth in this Memorandum of Agreement to facilitate and expedite the construction and completion of the Project. It is anticipated that Metrolinx will provide a draft of the first such definitive agreement to Hamilton during the first quarter of 2016 with the others to follow.

NOW THEREFORE, the Parties hereby agree to the following:

1. Roles and Responsibilities

This Agreement and any definitive agreements contemplated by this Agreement are not intended to waive, amend or derogate from the rights of Metrolinx as Crown agent and owner of the Project, or Hamilton as owner of infrastructure and assets affected by the Project and as municipal regulatory authority.

(a) Metrolinx

- Metrolinx is the owner and developer of the Project with responsibility for and control over: (i) scope, (ii) budget, (iii) scheduling, (iv) planning, design, and construction, (v) acquisition of the real property required for the Project except as otherwise specified, and (vi) engaging in public consultation. The determination of who will operate and maintain the vehicles and be responsible for certain matters ancillary thereto, including maintenance and operating costs, will be determined at a later date and included in future definitive agreements.

- Metrolinx will pay for the Project including the costs to design, construct and commission infrastructure and assets owned by Hamilton that need to be relocated to build the Project and any taxes exigible thereon, the costs to obtain permits, licenses, and approvals on the terms set out herein and the costs to repair and restore any damage caused by reason of construction of the Project except, in each case, as otherwise specified and subject to the amount provided by the Province to fund the Project, including any designation and allocation of such funds or any portion thereof for specific components of the Project (the "Project Budget") and any restrictions as to "Eligible Costs" set forth in the document pertaining to funding of the Project from the Ministry of Transportation entitled Capital Cost Eligibility Criteria for Metrolinx Owned Rapid Transit Projects dated September 21, 2010, a copy of which is attached as Schedule A (the "Capital Cost Eligibility Criteria"). For clarity, Hamilton shall not be responsible for any of the foregoing costs including, without limitation, the costs of relocating infrastructure owned by Hamilton that is required to be relocated as a result of the Project even if the costs

- 3 -

exceed the Project Budget unless specified herein, agreed to by the Parties or Hamilton is otherwise liable at law for such costs.

- Metrolinx will construct the Project in compliance with all laws that are applicable to it and binding on Metrolinx including collective agreements, if any, that are binding on Metrolinx as owner and developer of the Project.
- Consistent with the provisions of Section 4 hereof, if Metrolinx in its discretion chooses to acquire a property for a maintenance and storage facility for the Project that is owned and used by Hamilton, Metrolinx will pay for such property consistent with the principles set out for compensation in the *Expropriations Act*, Ontario. The Parties will work co-operatively, collaboratively and in good faith in an effort to arrive at a negotiated agreement before resorting to expropriation.

(b) Hamilton

- Hamilton is the owner of infrastructure and assets that may be affected by the construction of the Project and has regulatory authority over construction activities and the use of its roads and property.
- Nothing in this Agreement is intended to derogate from or waive the rights of Hamilton as owner of its infrastructure and assets or the rights and obligations it has as municipal planning authority. Furthermore, the Parties acknowledge that Hamilton has the unfettered right, authority and discretion to fulfill its statutory obligations under applicable law (including without limitation those prescribed under the *Planning Act* (Ontario), *Building Code* (Ontario), *the Fire Protection and Prevention Act* (Ontario), *the Emergency Management and Civil Protection Act* (Ontario), *the Health Protection and Promotion Act*, *Smoke Free Ontario Act* (Ontario) and the Business Licensing By-law) and the Parties understand and agree that nothing in this Agreement: (i) shall preclude Hamilton from performing, discharging or exercising its duties, responsibilities and powers under applicable law including the foregoing, or (ii) be deemed to be an attornment by Metrolinx to any applicable law including the foregoing that is not binding upon it.
- Notwithstanding Metrolinx's obligations as set forth in Section 1(a), if infrastructure and assets owned by Hamilton that are required to be relocated by Metrolinx to facilitate construction of the Project are scheduled for repair and/or upgrade and/or replacement by Hamilton, as reflected in any existing capital expenditure budget of Hamilton (whether current or future planned repair/replacement), Hamilton will reimburse Metrolinx for the costs to replace or modify such infrastructure and assets either in the amount allocated in the applicable Hamilton budget in respect of such repair, upgrade and replacement, as the case may be, or in a reasonable and equitable amount as determined by Metrolinx and Hamilton having regard to the age of such infrastructure
- Without derogating from or in any way fettering the discretion of Hamilton City Council, Hamilton agrees:
 - (i) to implement transit-supportive land use policies and provisions in any relevant municipal Official Plans, Secondary Plan and Zoning By-laws, and in doing so, shall be guided by the Ministry of Transportation's Transit-Supportive Guidelines;
 - (ii) to support Metrolinx in the delivery and implementation of the Project by, among other actions, minimizing and/or streamlining municipal approvals where possible and reasonable to ensure Project delivery timelines are achieved, and for ease of Project implementation; and

- 4 -

(iii) Hamilton will support requests submitted by the Government of Ontario to acquire funding contributions from the Government of Canada for the Project. At the request of Metrolinx, Hamilton will make resources and Project information available, where necessary, to support the development of such funding requests.

2. Project Delivery

- The Project may be delivered by Metrolinx and Infrastructure Ontario as sponsors by way of Alternate Finance Procurement that may include Design, Build, Finance, Operate, Maintain depending on, among other things, value for money assessment and Provincial direction. The present intention is to work towards contract award in 2018. At the request of Metrolinx, as directed by Metrolinx and at no cost to Metrolinx, Hamilton will assist by providing information, responding to inquiries and attending meetings with the proponents and with the successful proponent but Hamilton will not otherwise meet or liaise with or respond to the proponents and the successful proponent on any aspect of the Project.
- The Parties will work collaboratively to develop a protocol of processes and approvals that will apply to infrastructure and assets owned by Hamilton that will be affected by construction of the Project.
- Metrolinx acknowledges that Hamilton has unique knowledge of local conditions and considerations related to the Project that will be important inputs in the development of the Project Agreement including the Project Specific Output Specifications ("PSOS"). Accordingly, Metrolinx shall provide Hamilton with opportunities to review the Project Agreement or components thereof and specifically the PSOS or components thereof. In the case of infrastructure and assets owned by Hamilton that are affected by or are required to be rebuilt/replaced by Metrolinx as a result of the Project Hamilton shall review, approve and accept provided that Hamilton City standards have been met. In respect of other components of the Project, Hamilton may provide input and assistance to Metrolinx and Metrolinx will use reasonable efforts to implement Hamilton's suggestions where appropriate and reasonable to do so having regard to, among other things, cost and scheduling.
- During the in-market period after issuance of the Request for Proposal and before bid submissions have been received, Metrolinx will request Hamilton to attend design consultation meetings and may request Hamilton to attend commercially confidential meetings with proponents from time to time and provide input to it and to assist in responses to various requests for information by proponents.
- During the evaluation process, Metrolinx will request a member Hamilton staff to participate in a component or components of bid evaluations.
- After award and during implementation of the Project, Hamilton will have the right to review and comment (through Metrolinx) on the design of infrastructure and assets owned by Hamilton that are being rebuilt/replaced as a result of the Project to ensure compliance with the PSOS and Hamilton standards and the right to inspect and accept such infrastructure and assets provided that the PSOS and Hamilton standards have been complied with. Metrolinx will ask Hamilton to attend working groups from time to time as required.
- Metrolinx recognizes the importance to the Parties of completing the Project by the scheduled completion date to be agreed with Project Co and conversely that delay may have an adverse impact on the Parties. To that end Metrolinx will consider providing incentives/disincentives to Project Co to drive behavior towards on time completion and minimization of delay, including liquidated damages.

- 5 -

3. Project Scope

- It is intended that the Project as initially described in and approved by the EPR will be varied and amended by amendment to the EPR to take into account and reflect the May 26, 2015 project funding announcement by the Province of Ontario, which referred to an LRT corridor as described in Recital D. Additional technical studies will be undertaken to form the basis of the submission for EPR amendment.
- “Material Change” to the Project means a change to the Project as described in the amended EPR that (i) eliminates a station, (ii) significantly changes the distance between stations, or (iii) requires an amendment to an EPR. If Metrolinx proposes a Material Change, Metrolinx will provide particulars to the Project Steering Committee. Metrolinx will endeavour to arrive at a solution that is consistent with comments provided by Hamilton and acceptable to Metrolinx.

4. Real Estate Matters

- Metrolinx will own or have a real property interest in all lands on which the Project infrastructure is located and will be responsible, unless otherwise agreed, for acquiring such lands or interest therein.
- Hamilton will provide an exclusive easement for nominal consideration to Metrolinx over that portion of the right-of-way(s) on which the Project infrastructure will be built and located. The permitted uses under the easement are transit purposes and ancillary uses conducted from time to time by Metrolinx. Until the easement is transferred to Metrolinx (which may be on completion of designs or on completion when as-built drawings and surveys are available) Hamilton will grant to Metrolinx and persons authorized by it a license to use and occupy the easement lands sufficient to permit construction of the Project and otherwise on reasonable terms as agreed to by the Parties, subject to permits, licenses and approvals, if required.
- Hamilton will transfer any other property owned by it (and by its boards, agencies and commissions if and to the extent that Hamilton has jurisdiction to do so) upon which the Project infrastructure will be built and located to Metrolinx for nominal consideration save and except only if any such lands are occupied and in use and generate revenue, in which case Metrolinx will pay fair market value (referable to the revenue generated from such lands) for such lands.
- Hamilton will provide to Metrolinx and persons authorized by it a temporary construction license for lands owned by it (and by its boards, agencies and commissions if and to the extent that Hamilton has jurisdiction to do so), to facilitate construction of the Project. The license fee will be nominal save and except only if any such lands are occupied and generate revenue, in which case Metrolinx will re-imburse Hamilton or its boards, agencies and commissions, as the case may be, for lost revenue. For clarity, the use of parks will be dealt with as aforesaid and there will be no additional parks fee.
- The Parties will work together to identify the required lands, the transfer date or the commencement date, duration and term of any license, as the case may be. Hamilton will determine whether Council approval is required for the transfers and licenses and for exemptions or waivers of fees, and ensure that the appropriate applications are brought to Council or other committees and persons whose approval is required in a timely manner to ensure that the identified commencement dates are achieved and that the fees are exempted or waived, as aforesaid.

- 6 -

- At the request of Metrolinx, Hamilton will make resources available to acquire real property from third parties identified as being required for the Project, including appraisers, surveyors and legal personnel. The properties may be acquired using Metrolinx's expropriating powers.

5. Permits, Licenses and Approvals Protocol

- The Parties will work together to establish a process and timelines for (i) review and approval by Hamilton of design and other matters requiring their approval pertaining to infrastructure and assets owned by them that are affected by the Project, and (ii) review and approval of applications for permits, licenses and approvals required to construct the Project and the issuance of such permits, licenses and approvals.
- Infrastructure and assets owned by Hamilton that are required to be replaced to facilitate construction of the Project will be built to the existing standard on a specified, agreed-upon date. Metrolinx will consider any request by Hamilton to exceed such standard or to build additional infrastructure and assets provided that there is no adverse impact on cost or completion of the Project by the anticipated completion date and on the basis that all additional costs associated with any such request will be paid for by Hamilton.
- Metrolinx, and Hamilton will work together to identify fees and approval times and requirements for applicable permits, licenses and approvals. Hamilton, will seek delegated authority to staff in respect of permits, licenses and approvals that would otherwise require Council approval and will seek an exemption or waiver of fees where such fees are more than nominal review fees, in each case on a blanket basis for the Project as a whole and any such delegated authority and exemption is subject to approval by Hamilton Council, whose discretion is unfettered.

6. Third Party Utilities

- Metrolinx will be responsible for relocation costs of third party utilities that need to be relocated and/or replaced as a result of and to facilitate construction of the Project.
- Hamilton will endeavor to exercise its rights under and enforce any cost sharing or similar agreements that it has with utility companies requiring utility companies to relocate or share the cost of relocation of utilities, and will provide Metrolinx with copies of any such agreements.

7. Hamilton Dedicated Staff

- Hamilton will provide dedicated staff to facilitate reviews and approvals, and other matters to expedite the delivery of the Project. A list of the positions identified to fulfill these functions will be based on Schedule B attached hereto. The positions on the list may be changed from time to time with the approval of Metrolinx or the list may be decreased or expanded as agreed to by the Parties. It is intended that Metrolinx will pay for the time expended by staff holding these positions to fulfill these functions at rates to be agreed to by the Parties.
- Metrolinx will work together with Hamilton to identify and approve costs incurred by Hamilton after May 26, 2015 to plan and develop the Project including but not limited to the costs related to consultants, staff and consultations with community groups and stakeholders with the intent that Metrolinx will reimburse Hamilton for such costs. In payment of such costs Metrolinx has advanced \$2,000,000 to Hamilton to be retained by Hamilton subject only to substantiation of such costs by Hamilton and verification by Metrolinx.

8. Public Communications and Engagement

- Metrolinx and Hamilton will jointly develop and adhere to a public communications and public engagement protocol which will provide for the basis upon which Metrolinx will communicate with the media and the public, other agencies and advertisers, and the manner in which it will engage with the public including community relations, and stakeholder engagement and consultation, in each case for matters pertaining to the Project.

9. Public Realm

- Metrolinx will allocate funds to public realm (the "Public Realm Amount") which it anticipates will be in accordance with the Capital Cost Eligibility Criteria. Hamilton, in its discretion, may request Metrolinx to construct improvements to streetscape that are in addition to Metrolinx's obligations to repair and restore damage to the agreed upon standard. For clarity, Hamilton will determine the location of such additional streetscape improvements requests. Metrolinx will endeavor to accommodate any such request provided that the Public Realm Amount is not exceeded in the aggregate, any such additional streetscape is constructed in the immediate vicinity of the Project, and is acceptable to Metrolinx, acting reasonably.

10. Access to Information

- Subject to any legal limitations including any limitations under the *Municipal Freedom of Information and Protection of Privacy Act*, Hamilton will provide Metrolinx with access to such information as Metrolinx may reasonably require from time to time in conjunction with the design and construction of the Project, including without limitation, the location of its infrastructure and assets and its requirements in respect of relocation and preservation with a view to including such information and requirements in any request for qualifications and/or proposal to design, construct and/or maintain the Project.

11. Revenue and Service Integration

- It is anticipated that when a determination has been made regarding the operator and/or maintainer of the Project, the revenue arrangements (including without limitation arrangements for the fares and costs) and matters pertaining to service integration will be documented in future definitive agreements. Hamilton has an expectation that any negative impact on the Provincial gas tax received by it as a result of the LRT will be taken into consideration in discussions on operating and maintenance costs.

12. Governance and Dispute Resolution

- The Parties intend to establish a Project Steering Committee and an Executive Committee.
- The Project Steering Committee is intended to meet at regular intervals or as-needed to endeavour to resolve issues related to the Project on a consensual basis.
- Matters that cannot be resolved by the Project Steering Committee are intended to be escalated to the Executive Committee which will meet as needed to endeavor to resolve disputes. The Parties will consider establishing a dispute resolution protocol for the resolution of certain disputes, primarily pertaining to the standard to which infrastructure and assets owned by Hamilton that needs to be relocated for the Project should be built.
- The Project Steering Committee and the Executive Committee are not intended to circumvent or override the rights of Metrolinx as owner of the Project or the rights of Hamilton as owner of its infrastructure and assets or as municipal regulatory authority.

- 8 -


13. Confidentiality

- Each Party shall keep information provided by another Party confidential and secure and limit the disclosure to those persons who have a need to know it and who are bound by agreement or otherwise to keep the information in confidence substantially on the terms of hereof.
- Each Party shall not directly or indirectly disclose, destroy, exploit or use any such information (except for the purpose of delivering the Project, or except if required by law), without first obtaining the written consent of the disclosing party and in respect of any Confidential Information about any third-party, the written consent of such third-party and shall provide confidential information to disclosing party on demand.
- If a receiving party becomes legally compelled to disclose any confidential information, it will notify the disclosing party in order to allow disclosing party the option of seeking a protective order to prevent disclosure.
- The provisions of this Section shall survive termination of this Agreement and remain in full force and effect.
- The Parties acknowledge and agree that: (i) they are subject to privacy legislation including in the case of Metrolinx, the *Freedom of Information and Protection of Privacy Act*, Ontario and in the case of Hamilton, the *Municipal Freedom of Information and Protection of Privacy Act*, Ontario, and (ii) they may be required to disclose information on as set out in the Acts, but will not otherwise do so in contravention of this Agreement.
- The Parties acknowledge and agree that Hamilton may make this Agreement and the definitive agreements available to Council and the public and may discuss the terms at Council meetings or meetings with the public other than confidential information, if any, contained therein.


14. General Provisions

- Nothing herein is intended to limit, alter or relieve either Party from any legal liability to third parties or to each other that such Party may have or incur in connection with the Project except as may be specifically contained in future agreements. Metrolinx will require Project Co to add Hamilton as an additional insured on insurance policies that Project Co is required to maintain for the Project.
- With the exception of the obligations under Section 13 (Confidentiality), this Agreement is an expression is intended to form the basis of negotiations between the Parties in an effort to arrive at definitive agreements and is not binding on them.
- This Agreement is governed by and shall be construed in accordance with the laws of the Province of Ontario and the laws of Canada as applicable therein. The parties hereby attorn to the jurisdiction of the courts of Ontario for any legal proceedings arising out of this Agreement.

Executed by the Parties on the date written above.

METROLINX
By: 
Name: John Jensen
Title: Chief Capital Officer
Capital Projects Group

CITY OF HAMILTON
By: 
Name: _____
Title: _____

By: 
Name: Bruce McCuaig
Title: President and CEO
I/we have the authority to bind the corporation

By: _____
Name: _____
Title: _____
I/we have the authority to bind the corporation

Schedules:

- A** Capital Cost Eligibility Criteria
- B** Proposed Hamilton Dedicated Staff

APPROVED
AS TO FORM

LEGAL SERVICES

Schedule A to APPENDIX A to Report PED16042/LS16003



**Capital Cost Eligibility Criteria
for
Metrolinx-Owned Rapid Transit Projects**

September 21, 2010

Ministry of Transportation

Schedule A to APPENDIX A to Report PED16042/LS16003

1. Definitions

When used in these Guidelines, the words set out below that import the singular include the plural and vice versa.

"Guidelines" means this document entitled "Capital Cost Eligibility Criteria for Metrolinx-Owned Rapid Transit Projects", as may be amended from time to time in accordance with the Guidelines.

"Indirect Costs" means a cost that cannot be identified specifically with, or traced to, a given cost object in an economically feasible way.

"Median Transitway" means fixed route for light rail transit or bus rapid transit vehicles along the median of a street that is separated from regular traffic and employs transit prioritization techniques such as exclusive traffic signal phases.

"Metrolinx" means the Corporation established by the *Metrolinx Act, 2006*.

"Ministry" and "Minister" respectively means the Ministry of Transportation and the Minister responsible for the Ministry.

"Municipality" means a municipality as defined in the *Municipal Act, 2001* (Ontario).

"Project" means any transit project funded, in whole or in part by Metrolinx, and implemented by a Provincial crown agency, a Municipality, municipal transit authorities and/or the private sector. GO Transit infrastructure projects funded through Metrolinx's annual budgets shall be subject to a separate guideline and excluded from application of this guideline.

"Province" or "Provincial" means the Province of Ontario including the Ministry, Metrolinx and other Provincial ministries and agencies.

"Revenue Service" means the point in time when a Project is ready to accept paying customers.

2. Purpose

The purpose of the Guidelines is to introduce capital cost eligibility criteria for funding for Metrolinx-owned rapid transit capital projects, designed and constructed through agreements with others including municipal transit operators.

The Guidelines shall not be construed as a Provincial or Metrolinx commitment to fund any particular Project or the budget or budget allocations for any Project, the

Schedule A to APPENDIX A to Report PED16042/LS16003

details of which will be included in specific Project Charters relating to each funded Project.

Activities or costs identified as ineligible for Metrolinx funding under the Guidelines may still be undertaken at the expense of a non-Provincial funding partner provided such activities or costs do not directly or indirectly impact the Metrolinx-funded works.

3. Date of Effect

This Guidelines document takes effect on April 1, 2009.

4. Principles of Funding

Metrolinx funding for a Project will be applied to cover costs that are:

- A. defined as capital expenditures under the Generally Accepted Accounting Principles (GAAP) in Canada, or meeting the criteria identified in Section 6.A;
- B. directly attributable to a Project; and
- C. necessary to bring a Project into Revenue Service.

5. Appropriation by the Legislative Assembly of Ontario

Despite any other provision in this Guideline, annual funding for individual Projects being implemented will be subject to annual appropriations of such funds by the Legislative Assembly of Ontario.

6. Eligible Costs

A. Studies

Metrolinx will fund the cost of Metrolinx-approved studies that are undertaken to meet Provincial regulatory requirements or demonstrate the technical and economic feasibility of a Project. Studies eligible for funding include but are not limited to Metrolinx-approved:

- i. Environmental assessment (EA) studies to satisfy the requirements of the Ontario Environmental Assessment Act and the Canadian Environmental Assessment Act;
- ii. Technical Studies (e.g. benefits case analysis, financial analysis, ridership forecasts, and land value capture studies, environmental, geotechnical and soils investigations, and noise studies);
- iii. Planning, design and engineering (PDE); and
- iv. Value for money study undertaken by either Infrastructure Ontario (IO) or Metrolinx to determine whether an alternative financing and

Schedule A to APPENDIX A to Report PED16042/LS16003

- procurement approach to project delivery can generate a value for money advantage over traditional procurement; and
- v. Any study deemed required by the Ministry or Metrolinx prior to the finalization of a funding commitment to a Project.

B. General Expenses

Expenditures incurred which are authorized by Metrolinx and which are directly related to the construction of a Project or that must be incurred in order to bring the Project into Revenue Service, will be eligible for Metrolinx funding. These expenditures include but are not limited to:

- i. Project management;
- ii. Salaries and benefits of municipal staff (including contract positions) assigned or seconded to the Project on a full time basis;
- iii. Salaries and benefits of Metrolinx staff (including contract positions) assigned to the Project on a full time basis;
- iv. Salaries and benefits of new staff retained to work exclusively on a Project;
- v. Salaries and benefits of municipal staff and Metrolinx staff (including contract positions assigned or seconded to the Project) working on a task-specific basis or providing technical services, that are directly related to the implementation of a Project, provided that; (a) such staff provide detailed dockets of actual time spent and identifying the services provided and tasks undertaken; (b) such tasks and services require the application of specific technical skills such as legal services, appraisal services, survey services, realty negotiations; and (c) such tasks or services are not senior level management or oversight functions.
- vi. Rental and office costs directly attributable to staff referenced in B (i) to (iv) inclusive, including training, supplies, taxes, rent (including rental costs of municipal office space used by municipal staff assigned or seconded to the Project, provided such rent does not exceed market rents for comparable space);
- vii. Fixed guideway infrastructure;
- viii. Rolling stock, including but not limited to heavy rail, light rail and bus rapid transit (BRT) buses;
- ix. Acquisitions of interests in land as determined by Metrolinx, including purchases, easements, land leases, licences and other interests in real property required to bring a Project into Revenue Service,
- x. Infrastructure costs related to incorporating the PRESTO Fare system on the Projects, excluding software licensing fees;
- xi. Land transfer and other applicable taxes relating to property acquisitions referenced in B ix;
- xii. Expropriation compensation as required by the *Expropriations Act*, except claims for injurious affection where the statutory authority does

Schedule A to APPENDIX A to Report PED16042/LS16003

- not acquire part of the land of an owner (which claims will be considered by Metrolinx for eligibility of cost recovery on a case-by-case basis);
- xiii. The following administration costs and out-of-pocket expenses relating to property acquisition referenced in B ix:
 - (a) appraisal, environment and other service provider costs;
 - (b) expert witness services (including reports) relating to expropriation matters;
 - (c) registration costs;
 - (d) title search disbursements, including Teraview fees;
 - (e) off title search enquiry disbursements;
 - (f) photocopies, long distance charges and other disbursements;
 - (g) courier/process server costs;
 - (h) special examiner and other reporting costs – e.g. discoveries, and court reporter and transcripts (relating to expropriation matters).
 - xiv. Works related to structure demolition or construction;
 - xv. Safety and security equipment;
 - xvi. Computer, electronics and communication devices;
 - xvii. Transit stops, stations and terminals;
 - xviii. Garages and facilities;
 - xix. Teraview licenses;
 - xx. Commercial and other necessary Insurance;
 - xxi. Utility relocations generated primarily as a result of the Project and not associated with any other municipal repair and/or utility replacement or expansion program;
 - xxii. Standard grass landscaping at construction sites;
 - xxiii. Hording and signage at Project construction sites;
 - xxiv. Project corridor and urban design enhancements up to 1.5% of total construction cost;
 - xxv. Project operating expenses needed to bring a Project into Revenue Service including:
 - a. Testing
 - b. Safety inspection;
 - xxvi. Other costs deemed by Metrolinx as capital expenditures necessary to bring the Project into Revenue Service;
 - xxvii. Communication costs related to Projects, including expenses related to community relations, Project websites and public information; and
 - xxviii. Indirect Costs incurred to the extent authorized and necessary to bring a Project into Revenue Service will also be eligible for Metrolinx funding.

Schedule A to APPENDIX A to Report PED16042/LS16003

7. Municipal Expenditures

Municipalities shall be responsible for the following expenses:

- i. Any cost which does not qualify as an Eligible Cost, including Ineligible Costs which a Municipality wishes to incur;
- ii. Project corridor and urban design enhancements beyond 1.5% of total construction cost;
- iii. Upgrades to materials beyond pre-existing municipal standard;

8. Ineligible Costs

A. Except as otherwise specifically set out in these Guidelines Metrolinx will not fund expenditures that are not directly related to bringing a Project into Revenue Service. These ineligible costs include:

- i. Any expenses which are the responsibilities of municipalities under section 7;
- ii. Subject to section 6(B)(v), salaries and benefits of staff whose full-time services are not dedicated to the implementation, management or oversight of the Project;
- iii. Costs of any activities that are part of the regular operation and maintenance of municipal transit assets;
- iv. Carrying costs incurred on the funding share of any funding partner other than the Province;
- v. Legal or litigation costs brought by municipalities in proceedings against Metrolinx or the Province, including cross-claims by municipalities against Metrolinx or the Province; and
- vi. Municipal upgrades not expressly approved by Metrolinx. Metrolinx may agree to fund upgrades or additions to Projects which support the operational effectiveness of the Project.

B. Metrolinx will not fund expenditures related to activities that may be undertaken as part of the Project, but which are over and above the Project's defined scope. These costs include, but are not limited to:

- i. Upgrading of municipal services and utilities that are over and above relocation or basic replacement needs
- ii. Project corridor and urban design enhancements over and above a maximum allowance of 1.5% of total Project costs;
- iii. Expansion or upgrades to a Municipality's or private sector partner's existing computer and communication systems that may be undertaken as part of, or simultaneous to, the implementation of the Project;
- iv. Expansion or upgrades to existing transit garages and facilities owned by municipalities that are over and above the Project's needs;

Schedule A to APPENDIX A to Report PED16042/LS16003

- v. Software license fees and other non-infrastructure expenses relating to the Presto Implementation.
- C. Metrolinx funding of any cost or expenditure is without duplication to other sources of funding provided by Metrolinx. Metrolinx will not fund costs or expenditures which are the subject of any municipal, Federal or Provincial funding agreement or other reimbursement arrangement including development charges.

9. Amendments

The Ministry may change these Guidelines from time to time provided that no such changes will render previously eligible costs ineligible where such costs were either incurred or, through the execution of binding legal agreements, committed to prior to the effective date of such amendment.

Schedule B to APPENDIX A to Report PED16042/LS16003

Schedule B - Hamilton Dedicated Staff - Hamilton LRT Project EA Phase

1) Dedicated Staff Positions

Dedicated Project Staff	FTE	Position Title	Brief Description of Roles and Responsibilities
	1	Director of LRT Project Coordination	This position will lead the project team responsible for working collaboratively with Metrolinx to ensure the completion of the Hamilton LRT Project including the LRT Routes (north and south), the Pedestrian Link to the Hunter Street GO Station, the Maintenance and Storage Facility for the LRT vehicles and other related components along the LRT Route. They will ensure that City staff assigned to the LRT project (full time or in part) are effectively linked with the project partners including Metrolinx, Infrastructure Ontario. They will effectively communicate the Vision of LRT in Hamilton and ensure all activities are aligned with the Vision.
	0.75	Director of Transit	The Director, Transit, provides leadership and direction to the LRT multi-disciplinary technical team including Environmental Assessment (EA) consultants, and works closely with the Metrolinx project team. They also act as key technical advisor to the LRT Project Coordinator and Hamilton Senior Management Team Project Sponsor. The Director is accountable for delivering the LRT EA Phase of work within budget and scope and responsible for aligning the LRT program with Hamilton's corporate and Metrolinx goals and objectives.
	1	Manager, Communications & Stakeholder Engagement	The Manager, Communications & Stakeholder Engagement will work closely with senior project staff and the Metrolinx Communications Manager on planning and delivering communications activities in line with the Hamilton-Metrolinx Communications Protocol. This positions' primary responsibility will be to direct the City's participation in the communications, engagement and council relations elements of the LRT project. With direct oversight over the City's role in LRT specific issues management, media relations and stakeholder relations, this role will lead the City's LRT communications and engagement work and raise public awareness of City activities specific to LRT.

Schedule B to APPENDIX A to Report PED16042/LS16003

Dedicated Project Staff	FTE	Position Title	Brief Description of Roles and Responsibilities
	1	Manager, LRT	The Manager, LRT is responsible for directing and managing all administrative aspects of developing and implementing the LRT technical program during the EA phase of work. They act as the primary backup for the Transit Director to attend meetings and direct consultants. The Manager LRT will assume responsibility for all aspects of the City's role in the LRT project including coordinating, scheduling and managing the City's activities related to all components of the project and multi-disciplinary team, including working closely with Metrolinx and Infrastructure Ontario on planning, design and construction, and implementation, property acquisition and directly related strategic and land use planning activities. They will ensure management of the project is undertaken based on a "best practices" approach, and that the EA Phase of the project is delivered within budget and scope.
	1	Senior Project Manager, LRT & Coordination	The Senior Project Manager shall assume responsibility for the City's role in coordinating, scheduling and managing of all aspects of the planning, design and construction, and implementation of engineering elements of the LRT project including route alignment, maintenance and storage facility, underground infrastructure, stop/station design, location, construction, operational plan, technology integration and information co-ordination. The senior project manager shall ensure that projects are delivered within budget and scope.
	1	Senior Project Manager, Design	The Senior Project Manager LRT design will be responsible for the day to day management of all engineering design elements of the LRT project during the EA Phase. They shall be responsible for following project management best practices, project plan development and project resource planning. The senior project manager shall ensure that projects are delivered within budget and scope.
	1	Senior Project Manager, Subsurface Coordination	The Senior Project Manager Subsurface Coordination will be responsible for the City's role in planning, design, engineering and construction management of all subsurface elements related to the LRT project, working closely with Metrolinx and Infrastructure Ontario. They shall be responsible for following project management best practices, project plan development and project resource planning. They shall ensure that projects are delivered within budget and scope.

Schedule B to APPENDIX A to Report PED16042/LS16003

Dedicated Project Staff	FTE	Position Title	Brief Description of Roles and Responsibilities
	1	Project Manager - Engineering Services	The Project Manager, LRT, Engineering Services, reporting to the Manager of Design, Engineering Services, shall assume responsibility for compiling and coordinating all City of Hamilton standards related to City infrastructure and assets owned by Hamilton that are affected or are required to be rebuilt/replaced as a result of the project. The Project Manager will also function as the point of contact between the LRT Office and Engineering Services.
	1	Senior Project Manager, Planning	The Senior Project Manager, Planning provides professional land use and strategic planning services to the LRT team and is responsible for day to day management of all land use planning functions related to the LRT project including project management of streetscape master plans. They shall be responsible for following project management best practices, project plan development and project resource planning. The Senior Project Manager shall ensure that projects are delivered within budget scope.
	1	Real Estate Coordinator	This position will be responsible for the delivery and administration of real estate services to support the LRT project, working closely with Metrolinx 3rd Party/Utilities/Property team, including the real estate transactions and interim property management. This position will advise on, negotiate, make arrangements for, and/or guide the work of others (internal and external) with respect to appraisals, acquisitions (purchase or expropriation), leases or licences, relocations, property management, and disposal of real property interests (fee simple, easement, encroachment, strata, licence and lease) as it relates to the LRT.
	1	Communications Officer	The Communications officer will lead the development, implementation and evaluation of overarching communication and engagement strategies for the LRT project working with the Communications Manager and Director and the Metrolinx Communications Manager. They will manage the production of communications deliverables on time, on budget and in accordance with all established Metrolinx and City of Hamilton guidelines and consistent with the Hamilton-Metrolinx Communications Protocol. This will include building strategic relationships with key stakeholders internally including corporate and regional staff, volunteers and management, and key external stakeholders and providing a high level of strategic, professional and tactical advice to key directors and managers and senior management staff as required on communications and stakeholder engagement.

Schedule B to APPENDIX A to Report PED16042/LS16003

Dedicated Project Staff	FTE	Position Title	Brief Description of Roles and Responsibilities
	1	Administrative Assistant	Reporting to the Director of Transit, the Administrative Assistant provides confidential administrative support on a range of administrative issues to the project team. Coordinates administrative activities within the LRT Office to ensure consistency in approaches and follows up on outstanding issues as appropriate. Works with a minimum of supervision on multiple activities and ensures deadlines are adhered to and established procedures followed.
	1	Document Control	The Document Control Clerk develops, implements, and administers document management systems and compiles, distributes, tracks, and records the receipt and distribution of same for the LRT Office. They will forward documents to appropriate parties as required; ensure deadlines are met and returned documentation is complete, accurate, and properly executed. They will also assist with customer service and administrative and clerical support to LRT staff .
Total Dedicated Staff	12.75		

2) Primary Support Staff

	# of Staff	Position	Brief Description of Anticipated Roles and Responsibilities
	2	Solicitor (1) / Law Clerk (1)	Provides ongoing support on legal matters including agreements (Memorandum of Agreement, Master Agreement) and real estate negotiations and transactions.
	1	Business Administrator	Provides ongoing support on financial matters including budget, financial evaluation & cost estimates.
	1	HR Staffing Specialist	Establishing positions; support all stages of recruitment process; hire process; advice & consultation to LRT Office.
Total Support Staff	4		