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Appendix A: Proposals Received for Individual Structures for the Temporary Outdoor Shelter Site

Supplier: Lead Time: Type of Structure: Cost: Notes:
MicroShelters 8 x 20 Double or Divided Unit e Suitable for couples;
- Folding Structure (80 Sq foot for gfrﬁ;jfe'so CAD per collapsible and
Identified as an single, 160 Sq foot for couples) reusable design not

Indigenous offered by other
owned vendors.
company, Heavy duty foldable bed which e Includes beds,
located in transforms into 2 benches and a $t3’461 90 CAD per mattresses, and
Brantford, ON table structure tables.
. . _ Not included based on
16 x 40 Non-D|V|deq Unlt_Fc_JIdlng $100,187.50 per initial quote:
Structure (Community Building) structure e Site preparation:
e Disconnect,
Cost Breakdown: electrical interface
6 — 8 Weeks with controls;

$32,142.50 x 40 =
$1,285,700.00

$3,461.90 x 80 =
$276,952.00

$100,187.50 x 2 =
$200,375.00

TOTAL: $1,763,027

¢ Main electrical panel
and hook up;

e Labor or materials to
install, modify, or
level shelter unit;
and,

e Planned
maintenance.

Proposal presented 40
double structures.
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Supplier: Lead Time: Type of Structure: Cost: Notes:
Portable Steel . ¢ Not suitable for
10 x 8 (80 Sq foot) Uplift Steel
Structures N : N $20,500 CAD per couples
Cabins “small and simple” design structure
Not included based on
Identified as initial quote:
three local e Beds;
businesses Community House Includes 20 x $155,000 CAD per e Mattresses:
consisting of 40 Structure structure e Tables;
Schilthuis e Site preparation;
Construction, Cost Breakdown: o Disconnect,
|nVIZ!J electrical interface
Architects, and $20,500 x 80 = with controls;
Future $1,640,000 e Main electrical panel
Storage. _ and hook up;
21 22888 x1= e Labor or materials to
6 — 8 Weeks ’ install, modify, or

TOTAL: $1,795,000

level shelter unit;
and,

Planned
maintenance.

Proposal presented 50
structures.




Appendix A to Report HSC24027(e)

Page 3 of 3
Supplier: Lead Time: Type of Structure: Cost: Notes:
S2 70 Sq foot Sleeper
Pallet (approximately 7x10); $21,070.22 USD or e Not suitable for
Shelters Fully furnished with Twin XL bed $28,664.24 CAD couples
frame, Twin XL Mattress, S2 Desk ¢ Includes bed frames,
e Community Room consisting of matiresses, and
Jolermiee) £ & three-unit trailers that make up 550 $325,000 CAD desks.
Public Benefit sq ft
American Not included based on
company Cost breakdown: initial quote:
based in e Site preparation;
Washington. $28,664.24 x 80 = e Disconnect,
$2,293,139.20 electrical interface
with controls;
6 — 8 Weeks 2222888 x 1= e Main electrical panel
’ and hook up;
TOTAL: e Labor or materials to

$2,618,139.20

install, modify, or
level shelter unit;
and,

e Planned
maintenance.

Proposal only quoted
on delivering 25
structures.




